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SECTION J - ATTACHMENT J-2 

 

LIST OF DELIVERABLES 

 
The table below summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE will perform, and the 

date/timeframe that the Contractor shall submit the product. Durations stated in the table are in calendar days unless otherwise noted. 

 

Deliverables are considered contract endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The 

types of DOE action are defined as: 

 

 Approval – The Contractor shall provide the deliverable to DOE for review and approval.  Contractor is responsible for obtaining DOE 

approval.  The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval.  DOE will 

review the deliverable and provide comments in writing or approval (within 10 business days).  DOE comments will be discussed with the 

Contractor and the Contractor shall provide written responses.  The Contractor shall re-write the documents to incorporate all DOE 

mandatory comments.  Once DOE approves a deliverable or document, the Contractor shall place it under change control and shall make 

no changes to that document without further DOE approval.  There shall be no approval by default for any deliverable.    

 Information – The Contractor shall provide the deliverable to DOE for information purposes.  DOE will have the option of reviewing the 

information and providing comments.  Contractor shall respond to all written comments. 

 

The list of Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives, federal 

regulations, or regulatory documents.  The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations 

under the Contract.  

 

 

 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

1.  Transition plan Electronic (Email) to Designated 

Contracting Officer (CO) and 

Designated Contracting Officer’s 

Representative (COR) 

Section C.2.0 Once; within 15 calendar 

days following Notice 

To Proceed (NTP) 

COR review and 

approval 

Contractor may begin 

critical path transition 

activities prior to 

COR approval. 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

2.  Monthly  Project Status 

Report will include (by 

task) accomplishments, 

planned activities, and 

key issues/issue 

resolution, and discuss 

performance against 

performance standards 

and quality levels in the 

QASP.  This report will 

also include financial 

information (overall and 

for each task) including 

funding obligations, and 

planned and actual costs. 

Electronic (Email)  C.3.0 – C.13.0  10
th

 business day of the 

month 

Information All Tasks 

3.  Weekly Status Report 

containing 

accomplishments, 

activities, issues, and 

recommendations 

Electronic (Email) C.3.0 COB each Friday Information Task #1 

4.  OMB Exhibit 300 and 

53 Reporting 

Electronic (Email) C.3.0 As determined by OMB Approval by 

Technical 

Monitor 

Task #1 



EM HQ IT Services   Section J – Attachment J-2 

Draft Request for Proposal  

Solicitation No. DE-SOL-0007872 

 

3 

 

 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

5.  OMB Passback 

Submission 

Electronic (Email)  C.3.0 As determined by OMB Approval by 

Technical 

Monitor 

Task #1 

6.  Maintain/Create 

Guidance Documents for 

Cost and Risk Reduction 

Electronic (Email)  C.3.0 As requested in writing Approval by 

Technical 

Monitor 

Task #1 

7. M

a

i

n

t

i 

Maintain/Create 

Guidance Documents for 

Capital Planning Process 

Electronic (Email)  C.3.0 As requested in writing Approval by 

Technical 

Monitor 

Task #1 

8.  Develop and Document 

a Portfolio Management 

process to support IT 

Governance 

Electronic (Email)  C.3.0 As requested in writing Approval by 

Technical 

Monitor 

Task #1 

9.  Facilitate measurement 

of IT Investment 

Performance (IT 

Dashboard), then issue 

report 

Electronic (Email)  C.3.0 Last Friday of each 

month 

Approval by 

Technical 

Monitor 

Task #1 

10.  Update/Maintain the EM  

Application Registry 

Electronic (Email)  C.3.0 Within 2  business days 

of any modification 

request to registry 

Approval by 

Technical 

Monitor 

Task #1 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

11.  Ad Hoc analysis reports 

for IT Project/Portfolio 

Management 

Electronic (Email)  C.3.0 Within 2 business days 

of written request  

Approval by 

Technical 

Monitor 

Task #1 

 

12.  EM Portfolio Report Electronic (Email)  C.3.0 First Monday of each 

month 

Approval by 

Technical 

Monitor 

Task #1 

13.  Perform two investment  

TechStat Audits 

annually 

Electronic (Email)  C.3.0 Annually, based on 

scheduling with sites 

Approval by 

Technical 

Monitor 

Task #1 

 

14.  Weekly Status Report 

containing 

accomplishments, 

activities, issues, and 

recommendations 

Electronic (Email) C.4.0 COB each Friday Information Task #2 

15.  IT Governance 

documentation 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

 

16.  EA Repository 

Maintenance Report 

Electronic (Email)  C.4.0 Each Friday Approval by 

Technical 

Monitor 

Task #2 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

17.  EA Management Plan to 

support decision-making 

for the EA program 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

18.  IT Strategic Plan 

Quarterly Status Report 

Electronic (Email)  C.4.0 Provide quarterly as 

requested 

Approval by 

Technical 

Monitor 

Task #2 

19.  Transition Plans – 

develop transition plans 

to capture system 

integration and 

interoperability 

requirements 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

20.  IT Governance Reports 

– develop a governance 

report to summarize all 

IT projects performance 

metrics and information 

Electronic (Email)  C.4.0 3 business days after 

being submitted for 

review 

Approval by 

Technical 

Monitor 

Task #2 

21.  Cloud Computing 

Governance Document – 

develop a documented 

solution to integrate 

cloud computing 

deployments in the EM 

governance environment 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

22.  Document EA Target 

Architecture 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

23.  Support all OMB, 

OCIO, EM Data Calls 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

24.  Develop a 

Comprehensive Data 

Management Plan and 

Methodology 

Electronic (Email)  C.4.0 As requested in writing Approval by 

Technical 

Monitor 

Task #2 

25.  Patch Management 

Report based on 

Vulnerability Scanning 

performed by OCIO 

Electronic (Email)  C.5.0 Monthly Information Task #3 

26.  Content Server Content 

Management Report 

Electronic (Email)  C.5.0 Monthly Information Task #3 

27.  Content Server Account 

Management and 

License Report 

Electronic (Email)  C.5.0 Monthly Information Task #3 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

28.  

 

Applications Integration 

Analysis and 

Recommendations 

Electronic (Email)  C.5.0 As requested in writing Approval by 

Technical 

Monitor 

Task #3 

29.  Evaluate existing and 

new technologies and 

solutions based on new 

requirements 

Electronic (Email)  C.5.0 As requested in writing Approval by 

Technical 

Monitor 

Task #3 

30.  Life cycle application 

documentation including 

Functional 

Requirements, System 

Design, System Test 

Plans, System 

Maintenance, 

Configuration 

Maintenance and 

Security Plans 

Electronic (Email)  C.5.0 According to written 

project schedule for all 

supported applications 

Approval by 

Technical 

Monitor 

Task #3 

31.  Weekly Status Report 

containing 

accomplishments, 

activities, issues, and 

recommendations 

Electronic (Email) C.3.0 Weekly Information Task #3 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

32.  Annual Mission 

Information Program 

Plan and Schedule  

Electronic (Email) C.6.0 January 30 annually Approval by 

Technical 

Monitor 

Task #4 

33.  Task Management Plan 

and Schedule 

Electronic (Email) C.6.0 10 business days after 

task issuance 

Approval by 

Technical 

Monitor 

Task #4 

34.  

 

Task Management Plan/ 

Schedule Updates 

Electronic (Email) C.6.0 5 business days after task 

modification 

Approval by 

Technical 

Monitor 

Task #4 

35.  Profile inventory by site Electronic (Email) C.6.0 30 calendar days after 

task issuance 

Information Task #4 

36.  Updates to RMAIP  Electronic (Email) C.6.0 15 calendar days after 

task issuance 

Approval by 

Technical 

Monitor 

Task #4 

37.  EM MIPP SOP Electronic (Email) C.6.0 15 calendar days after 

task issuance 

Information Task #4 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

38.  Business Continuity 

Disaster Recovery Plan 

Electronic (Email) C.6.0 January 30 (annually) Approval by 

Technical 

Monitor 

Task #4 

39.  Meeting Minutes Electronic (Email) C.3.0 2 business days after 

meeting 

Information Task #4 

40.  Quarterly and Annual 

FISMA Report 

Electronic (Email) C.6.0 5 business  days prior 

Under Secretary’s / 

OCIO due date 

Approval by 

Technical 

Monitor 

Task #4 

41.  Updates to Plans of 

Action and Milestones 

and other OCIO- and 

OMB- required reports 

Electronic (Email) C.6.0 5 business days prior (to 

be established) 

OMB/OCIO submission 

schedules 

Approval by 

Technical 

Monitor 

Task #4 

42.  Prepare the OCIO 

Quarterly Internal 

Review 

Electronic (Email) C.6.0 5 business days prior to 

(to be established) 

OMB/OCIO submission 

schedules 

Approval by 

Technical 

Monitor 

Task #4 

43.  Travel Reports Electronic (Email) C.6.0 3 business days after 

completion of the travel 

Information Task #4 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

44.  Certification and 

Accreditation Security 

Assessment Report, 

Certification Memo and 

associated memos 

Electronic (Email) C.6.0 10 business days after 

the certification testing 

has been completed 

Approval by 

Technical 

Monitor 

Task #4 

45.  Finalize MIPP FY 

53/300 submissions 

Electronic (Email) C.6.0 5 business days prior to 

(to be established) 

OMB/CFO/OCIO 

submission schedules 

Approval by 

Technical 

Monitor 

Task #4 

46.  Prepare Privacy Act 

Impact Assessment 

Quarterly Report 

Electronic (Email) C.6.0 5 business days prior to 

(to be established) 

OMB/CFO/OCIO/PO 

submission schedules 

Approval by 

Technical 

Monitor 

Task #4 

 

47.  Weekly Activity Report Electronic (Email) C.6.0 Every Friday Information Task #4 

48.        

49.  Other Deliverables as 

Required 

TBD C.6.0 As determined by the 

request 

TBD Task #4 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

50.  Tenable Security 

Activity Report 

(cybersecurity)  

Electronic (Email)  C.7.0 Quarterly Information Task #5 

51.  Meeting Minutes 

(cybersecurity) 

Electronic (Email)  C.7.0 2 business days after 

meeting 

Information Task #5 

52.  Updates to Plans of 

Action and Milestones 

(POA&M) and other 

OCIO- and OMB-

reports (cybersecurity) 

eRPM/SharePoint C.7.0 2 business days prior to 

(to be established) 

OMB/OCIO submission 

schedules 

Information Task #5 

53.  Update 

recommendations for 

Cybersecurity Standard 

Operating Procedures 

SharePoint C.7.0 5
th

 business day of the 

month 

Information Task #5 

54.        

55.  Site Visits to perform 

Cybersecurity reviews 

and provide support for 

other IT systems as 

N/A C.7.0 TBD Information Task #5 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

needed 

56.  

 

      

57.  Approved Software List SharePoint C.7.0 Quarterly Information Task #5 

58.  Continuous Monitoring 

Reports 

SharePoint C.7.0 30 calendar days after 

site visit 

Information Task #5 

59.  Joint Cybersecurity 

Coordination Center 

(JC3) Incident Reports 

Electronic (Email)              

SharePoint 

C.7.0 As required Information Task #5 

60.  Blocked Websites list 

(based on input from 

JC3) 

Electronic (Email)              

SharePoint 

C.7.0 At least monthly (more 

often if necessary) 

Information Task #5 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

61.  Website Security Scan 

Results 

Electronic (Email)              

SharePoint 

C.7.0 Within three (3) business  

days of performing scan 

Information Task #5 

62.  

 

 

Inventory management 

plan for active, inactive, 

orphan, and legacy 

records collections in 

EM HQ 

Report, either delivered on paper or 

Electronic (Email link to Content 

Server) 

C.8.0 Within 120 calendar 

days of contract award 

Approval by 

Program 

Records Official 

(PRO) 

Task #6 

63.  Design, create, and 

implement a database 

for capturing and 

managing the 

inventories of active, 

inactive, orphan, and 

legacy records 

collections throughout 

EM HQ 

Report on the structure, content, and 

number of records captured 

C.8.0 Quarterly Approval by 

Program 

Records Official 

(PRO) 

Task #6 

64.  Report to EM-72 

Program Records 

Official (PRO) bi-

annually (twice a year) 

on the on-going records 

inventory process to 

include a description of 

the process followed and 

to document the strategy 

Electronic (Email link to Content 

Server) 

C.8.0 Bi-Annually (twice a 

year) 

Approval by 

Program 

Records Official 

(PRO) 

Task #6 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

utilized to ensure all 

electronic records have 

been identified and 

inventoried 

65.  

 

 

Records Management 

procedures for Content 

Server activities, to 

include inventories of 

active and inactive 

records held in offices in 

DOE/EM HQ 

Electronic (Email link to Content 

Server) 

C.8.0 Within 120 calendar 

days of contract award; 

updates as necessary 

Approval by 

Program 

Records Official 

(PRO) 

Task #6 

66.  Create processes/ 

procedures for using 

Content Server to 

manage records, 

regardless of media 

(including Email and 

electronic files) 

throughout EM HQ 

Electronic (Email link to Content 

Server) 

C.8.0 Within 90 calendar days 

of contract award; 

updates as necessary 

Approval by 

Program 

Records Official 

(PRO) 

Task #6 

67.  Record Management 

training modules 

suitable for use in the 

Online Learning Center 

(OLC)/EM Portal 

Electronic (Email link to Content 

Server) 

C.8.0 Within 90 calendar days 

of contract award; 

updates as necessary 

Approval by 

Program 

Records Official 

(PRO) 

Task #6 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

68.  Annual Inventory of EM 

HQ Vital Records 

Electronic (Email link to Content 

Server) 

C.8.0 Annually  Approval by 

Program 

Records Official 

(PRO) 

Task #6 

69.  Participate in monthly 

OCIO/SPO ITSWG and 

EM-13 SWG meetings 

and prepare summary 

notes  

Electronic (Email) with attached file C.9.0 Monthly Information Task #7 

70.  Prepare status of EM 

Field Site FGC and 

DOE Sustainability 

Award program 

participants and 

awardees 

Electronic (Email) with attached file C.9.0 Quarterly Information Task #7 

71.  

 

Track ESPC  activities 

(if viable) and prepare 

status report 

Electronic (Email) with attached file C.9.0 Weekly Information Task #7 

72.  Coordinate and review 

EM site responses and 

prepare combined 

quarterly Federal Data 

Center Consolidation 

Initiative (FDCCI) 

update to be submitted 

Electronic (Email) with attached file C.9.0 Quarterly Approval Task #7 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

through PortfolioStat  

73.  VTC Utilization Report Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 5
th

 business day of the 

following month 

Approval by 

Technical 

Monitor 

Task #8 

74.  Prepare Inventory Exit 

Packages using 

Sunflower; ensure 

equipment is transferred 

out of exiting 

employee’s name and 

returned to ETIS 

inventory and/or 

designated assignment 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 Started within 2 business 

days of receipt of 

request. Completed and 

delivered prior to exiting 

employee’s departure. 

Approval by 

Technical 

Monitor 

Task #8 

75.  VTC Room Inventory Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 Annually (End of 

December) 

Approval by 

Technical 

Monitor 

Task #8 

76.  Prepare documentation 

to include Functional 

Requirements, System 

Design, System Test 

Plans, System 

Installation Manuals, 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 As agreed upon schedule Approval by 

Technical 

Monitor 

Task #8 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

User Manuals, System 

Maintenance 

Documentation, 

Configuration 

Management Plans, 

Security Plans, and other 

documentation required 

for activities covered 

under this task 

77.  Written Weekly Status 

Report 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 Every Friday  Information Task #8 

78.  Conduct Internal EM-72 

Bi-Annual Inventory of 

EM IT Assets 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 Bi-Annually Approval by 

Technical 

Monitor 

Task #8 

79.  Quarterly Mobile Device 

Report Analysis to 

include zero usage, 

transfers, and departing 

employees 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 Within 2 calendar weeks 

after receipt of OCIO 

Quarterly Report 

Approval by 

Technical 

Monitor 

Task #8 

80.  

 

Upgrade VoIP at 

Forrestal 

Electronic (Email) which includes an 

attachment and clickable link 

C.10.0 As agreed upon based on 

OCIO schedule 

Approval by 

Technical 

Monitor 

Task #8 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

81.  Support for EM-72 

Office Priorities 

Varies C.11.0 As required Approval by 

EM-72 Office 

Director (OD) 

Task #9 

 

 

82.  Support for EM Field 

Site Collaboration 

Meetings (including 

meeting minutes) and 

Initiatives 

Electronic (Email) C.11.0 As required; meeting 

minutes 2 business days 

after meeting 

Information Task #9 

83.  Business Cases for 

Identified EM Strategic 

Initiatives  

Electronic (Email) C.11.0 Per agreed upon 

schedule 

Approval by 

EM-72 OD 

Task #9 

84.  Updated EM IT 

Strategic Plan 

Electronic (Email) C.11.0 Per agreed upon 

schedule 

Approval by 

EM-72 OD 

Task #9 

85.  General Program 

Support 

Varies C.11.0 As required Approval by 

EM-72 OD 

Task #9 

86.  Support review of 

departmental level 

documents such as the 

DOE Information 

Resources Management 

(IRM) Strategic Plan 

Electronic (Email) C.11.0 As required by DOE 

office requesting review 

Approval by 

EM-72 OD 

Task #9 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

and IT Modernization 

Strategy to ensure EM 

alignment 

87.  Prepare Daily ES report 

(overdue, current, etc.) 

for distribution each 

morning to the DAS, 

Senior Staff Officials 

(SSO), and Front Office 

staff 

Electronic (Email) C.12.0 Daily, Monday – Friday 

mornings, excluding 

holidays and other 

situations when the 

government is closed 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

88.  Place the ES Report on 

the EM Portal 

Electronic (Email) C.12.0 COB every Tuesday and 

Thursday excluding 

holidays and other 

situations when the 

government is closed 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

89.  

 

 

 

Prepare, disseminate, 

and communicate EM 

correspondence 

guidance and policy 

information to SSOs and 

administrative staff 

using the instant 

notification process and 

the official 

Correspondence 

Electronic (Email) C.12.0 Noon Monday (Tuesday 

if Monday is a holiday) 

and Wednesday, 

excluding other 

situations when the 

government is closed 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

Guidance Handbook 

90.  Dispatch 

correspondence 

packages for routing and 

signature  

Electronic (via ESTARS) C.12.0 Within 2.5 business  

days of receipt 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

91.  Dispatch final signed 

correspondence 

document  

Electronic (via ESTARS) C.12.0 Within 1.5 business  

days of receipt 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

92.  Monitor correspondence 

actions and 

appropriately close the 

program actions that 

remain open 

Electronic (via ESTARS) C.12.0 Close after 5 business  

days 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

93.  Dispatch 

correspondence 

packages for external 

concurrence 

Electronic (via ESTARS) C.12.0 Within 2.5 business  

days of receipt 

 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

94.  Determine and 

communicate external 

concurrence status to the 

appropriate parties (i.e., 

EMCC, DAS, SSO, 

authors, reviewers, etc.) 

Electronic (via ESTARS) C.12.0 Within 2 business  days 

of receipt. 

Approval by 

EMCC Federal 

Oversight Lead 

Task #10 

95.  Bi-Weekly Status 

Reports 

Electronic (Email) which includes an 

attachment and clickable link 

C.13.0 Bi-Weekly every other 

Friday 

Information Task #11 

96.   Provide an EM 

Enterprise VoIP Strategy 

and Implementation Plan 

Electronic (Email) which includes an 

attachment and clickable link 

C.13.0 As agreed upon schedule Approval by 

Technical 

Monitor 

Task #11 

97.  Draft high-level cost 

estimates for EM Cloud 

path forward options, 

including high-level 

costs and timeframes for 

agreed upon options 

Electronic (Email) which includes an 

attachment and clickable link 

C.13.0 As agreed upon schedule Approval by 

Technical 

Monitor 

Task #11 
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

98.  Application Security 

Testing Findings 

Reports 

Electronic (Email) which includes an 

attachment and clickable link 

C.13.0 As agreed upon schedule Approval by 

Technical 

Monitor 

Task #11 

99.  Annual Information 

Regarding Sustainable 

Acquisition 

Electronic (Email) to CO and COR Section H.9 

 

As requested to support 

the DOE sustainable 

acquisition annual report 

Information  

100.  Reports itemizing 

confidential or 

proprietary information 

the Contractor receives 

under this contract 

Electronic (Email) to CO and COR Section H.17(e) As required, upon 

request of the CO. 

CO Information Reports should 

identify the source 

(company, companies 

or other 

organizations) of the 

information. 

101.  Certification that 

Personnel Security 

Clearances have been 

completed 

Electronic (Email)  to CO and COR Section H.22(a) Prior to employment CO approval  
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

102.  Notification of Foreign 

National Participation in 

Performance of Work 

Electronic (Email) to CO Section H.26 As required at least 75 

days prior to the planned 

visit  

CO approval  

103.  Release of Information Electronic (Email) CO and COR Section H.29 10 days prior to planned 

issued date 

CO approval  

104.  Responses to Freedom 

of Information Act and 

Pricy Act Requests 

Electronic (Email) to CO and COR Section H.29(b) As requested CO approval  

105.  Employee Concern 

Program – 

implementation plan 

Electronic (Email) to CO and COR Section H.32 Within 90 calendar days 

of NTP 

CO approval  
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

106.  Organizational Conflict 

of Interest (OCI) 

Management Plan 

Electronic (Email) to CO and COR 

 

Section H.38 Within 10 calendar days 

after contract effective 

date. 

CO Approval  

107.  Diversity plan covering 

the full period of 

performance (base and 

option period) 

Electronic (Email) to CO and COR 

 

Section H.39 Within 30 calendar days 

after contract effective 

date. 

CO Approval  

108.  Diversity Report Electronic (Email) to CO and COR 

 

Section H.39 Annually Information  

109.  Code of Business Ethics 

and Conduct 

Electronic (Email) to CO Section I.10 30 calendar days after 

NTP 

Information  

110.  Reporting Executive 

Compensation and First-

Tier Subcontract Awards 

Electronic (Email) to CO Section I.15 Annually Information  

111.  Updates of Publicly 

Available Information 

Regarding 

Responsibility Matters 

Electronic (Email) to CO Section I.20 Semi-Annually  Information  
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

112.  Limitations on 

Subcontracting 

Information 

Electronic (Email) to CO and COR 

 

Section I.37 Yearly CO/COR 

Review 

In addition to 

calculating the 

percentage reflecting 

compliance with the 

requirements set forth 

in FAR 52.219-14; 

the contractor shall 

provide sufficient 

documentation on 

how the percentage 

was computed.  The 

report shall be fully 

supported, including 

but not limited to, a 

narrative explanation 

and backup 

supporting 

documentation, to 

allow the CO and 

COR to fully 

understand the 

computation and the 

basis of the 

computation. 

113.  Equal Opportunity 

Compliance Information 

Electronic (Email) to CO Section I.45 

 

As requested Information  
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

114.  Equal Employment 

Report (EEO-1) 

Electronic submission via DOE 

Workforce Information System 

(WFIS)  

 

Electronic (Email) to EMCBC Office 

of Civil Rights and Diversity 

(OCRD) and CO 

Section I.45 

 

Annually by September 

30 

Information  

115.  Affirmative Action 

Program for Veterans 

and Workers with 

Disabilities 

Electronic (Email) to EMCBC 

OCRD and CO 

 

Section I.46 

Section I.47 

Within 30 calendar days 

of NTP and updated 

annually by September 

30 

ID OCRD 

review; CO 

approval 

 

116.  Federal Contractor 

Veterans’ Employment 

Report (VETS-100A 

Report) 

--Electronic submission to U.S. 

Department of Labor 

 

Electronic (Email) to EMCBC 

OCRD and CO 

Section I.48 Annually by September 

30 

Information  

117.  Annual Biobased 

Report 

--Electronic submission via 

 http://www.sam.gov 

--Email notification to CO and COR 

 

Section I.56 

 

(i) October 31 of each 

year during contract 

performance; and 

 

(ii) At the end of 

contract performance 

Information  

http://www.sam.gov/
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 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

118.  Bankruptcy Notification Electronic (Email) to CO Section I.93 As Applicable  Information  

119.  Consent to Subcontract Electronic (Email) to CO Section I.96 As required CO  

120.  Workplace Substance 

Abuse Program 

Electronic (Email) to EMCBC 

Industrial Relations Specialist and 

CO 

 

DOE O 350.1 

 

10 CFR 707 

 

Section I.127 

Within 30 calendar days 

of NTP 

EMCBC 

Industrial 

Relations 

Specialist 

review; CO 

approval 

 

121.  Employee Assistance 

Program Implementation 

Plan 

Electronic (Email) to EMCBC 

Industrial Relations Specialist and 

CO 

 

DOE O 350.1 

Section I.125 

Within 60 calendar days 

of NTP 

EMCBC 

Industrial 

Relations 

Specialist 

review; CO 

approval 

 



EM HQ IT Services   Section J – Attachment J-2 

Draft Request for Proposal  

Solicitation No. DE-SOL-0007872 

 

28 

 

 Deliverable Method of Delivery Driver / Requirement Frequency / Timing 

Approval by or 

Information for 

Technical 

Monitor(s) 

and/or COR 

Notes 

122.  Basis of Estimate (BOE) 

Statements  

Electronic (Email) to CO  

 

 Once; within 5 business 

days following contract 

award. 

Information  

Basis of Estimate (BOE) Statements shall be at the PWS level as identified in Section C.  The BOE documents shall support the Contractor's proposed prices by 

specifically identifying assumptions and the resource quantities (labor hours, material quantities,  etc.) and labor rates for all direct cost elements (direct labor, 

materials, equipment, ODC's, etc.)  

 


